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INDEX TO GENERAL CONDITIONS

Article or Paragraph
Number

Article or Paragraph
Number

Acceptance of--
Bonds and Insurance ......................................................5.14
defective Work ...................................... 10.4.1, 13.13, 13.15
final payment .......................................................9.12,14.15
insurance .......................................................................5.14
other Work, by CONTRACTOR ........................................7.3
Substitutes and "Or-Equal" Items...................................6.7.1
Work by OWNER............................................2.5, 6.30, 6.34

Access to the--
Lands, OWNER and CONTRACTOR
  responsibilities ................................................................4.1
site, related work ..............................................................7.2
Work, ......................................................... 13.2, 13.14, 14.9

Acts or Omissions--, Acts and Omissions--
CONTRACTOR..................................................6.9.1, 9.13.3
ENGINEER.........................................................6.20, 9.13.3
OWNER...................................................................6.20, 8.9

Addenda--definition of (also see
  definition of Specifications) .......................(1.6, 1.10, 6.19) 1.1
Additional Property Insurances .............................................5.7
Adjustments

Contract Price or Contract
  Times................... 1.5, 3.5, 4.1, 4.3.2, 4.5.2, 4.5.3, 9.4, 9.5,

10.2-10.4, 11, 12, 14.8, 15.1
progress schedule.............................................................6.6

Agreement--
definition of ......................................................................1.2

All risk Insurance, policy form ...........................................5.6.2
Allowances, Cash ..............................................................11.8
Amending Contract Documents ...........................................3.5
Amendment, Written--

in general ........1.10, 1.45, 3.5, 5.10, 5.12, 6.6.2, 6.8.2, 6.19,
10.1, 10.4, 11.2, 12.1, 13.12.2, 14.7.2

Appeal,, OWNER or CONTRACTOR
intent to ...................................... 9.10, 9.11, 10.4, 16.2, 16.5

Application for Payment--
definition of ......................................................................1.3
ENGINEER's Responsibility..............................................9.9
final payment ............................. 9.13.4, 9.13.5, 14.12-14.15
in general ...................................... 2.8, 2.9, 5.6.4, 9.10, 15.5
progress payment ..................................................14.1, 14.7
review of ................................................................14.4-14.7

Arbritration (Optional)..................................................16.1-16.6
Asbestos--

claims pursuent thereto........................................4.5.2, 4.5.3
CONTRACTOR authorized to stop Work .......................4.5.2
definition of .......................................................................1.4
OWNER responsiblity for ......................................4.5.1, 8.10
possible price and times change....................................4.5.2

Authorized Variations in Work...................... 3.6, 6.25, 6.27, 9.5
Availability of Lands .......................................................4.1, 8.4
Award, Notice of--defined....................................................1.25
Before Starting Construction...........................................2.5-2.8
Bid--definition of ...................................................................1.5

(1.1, 1.10, 2.3, 3.3, 4.2.6.4, 6.13, 11.4.3, 11.9.1)
Bidding Documents--definition of ............................. 1.6 (6.8.2)
Bidding Requirements--definitions of ...............1.7 (1.1, 4.2.6.2)
Bonds--

acceptance of .................................................................5.14
additional bonds...............................................10.5, 11.4.5.9
Cost of the Work..........................................................11.5.4
definition of ......................................................................1.8
delivery of .................................................................2.1, 5.1
final application for payment ...............................14.12-14.14

general ........................ 1.10, 5.1-5.3, 5.13, 9.13, 10.5, 14.7.6
performance, Payment and Other .............................. 5.1-5.2

Bonds and Insurance--in general............................................. 5
Builder's risk "all risk" policy form ..................................... 5.6.2
Cancellation Provisions, Insurance ..................5.4.11, 5.8, 5.15
Cash Allowances................................................................ 11.8
Certificate of Substantial Completion ..................1.38, 6.30.2.3,

14.8, 14.10
Certificates of Inspection..............................9.13.4, 13.5, 14.12
Certificates of Insurance ....... 2.7, 5.3, 5.4.11, 5.4.13, 5.6.5, 5.8

.................................................................5.14, 9.13.4, 14.12
Change in Contract Price--

Cash Allowances............................................................ 11.8
claim for price adjustment ............4.1, 4.2.6, 4.5, 5.15, 6.8.2,

9.4, 9.5, 9.11, 10.2, 10.5, 11.2, 13.9,
13.13, 13.14, 15.1, 15.5

CONTRACTOR's fee ..................................................... 11.6
Cost of the Work
   general ................................................................ 11.4-11.7
Exclusions to ................................................................. 11.5
Cost Records ................................................................. 11.7
in general ........................ 1.19, 1.44, 9.11, 10.4.2, 10.4.3, 11
Lump Sum Pricing....................................................... 11.3.2
Notification of Surety ...................................................... 10.5
Scope of................................................................. 10.3-10.4
Testing and Inspection, Uncovering the Work ................ 13.9
Unit Price Work .............................................................. 11.9
Value of Work ................................................................ 11.3

Change in Contract Times--
Claim for times adjustment ..........4.1, 4.2.6, 4.5, 5.15, 6.8.2,

9.4, 9.5, 9.11, 10.2, 10.5, 12.1, 13.9, 13.13,
13.14, 14.7, 15.1, 15.5

Contractual time limits.................................................... 12.2
Delays beyond CONTRACTOR's control........................ 12.3
Delays beyond OWNER's and CONTRACTOR's
   control ......................................................................... 12.4
Notification of surety....................................................... 10.5
Scope of change .................................................... 10.3-10.4

Change Orders--
Acceptance of Defective Work ..................................... 13.13
Amending Contract Documents........................................ 3.5
Cash Allowances............................................................ 11.8
Change of Contract Price .................................................. 11
Change of Contract Times ................................................ 12
Changes in the Work......................................................... 10
CONTRACTOR's fee ..................................................... 11.6
Cost of the Work .................................................... 11.4-11.7
Cost Records ................................................................. 11.7
definition of....................................................................... 1.9
emergencies .................................................................. 6.23
ENGINEER's responsibility ....................9.8, 10.4, 11.2, 12.1
execution of ................................................................... 10.4
Indemnification.....................................6.12, 6.16, 6.31, 6.33
Insurance, Bonds and ...................................5.10, 5.13, 10.5
OWNER may terminate.......................................... 15.2-15.4
OWNER's Responsibility......................................... 8.6, 10.4
Physical Conditions--
Subsurface and, .............................................................. 4.2
  Undergorund Facilities ................................................ 4.3.2
Record Documents ........................................................ 6.19
Scope of Change .................................................. 10.3-10.4
Substitutes ......................................................... 6.7.3, 6.8.2
Unit Price Work ............................................................. 11.9
value of Work, covered by ............................................. 11.3
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Changes in the Work ............................................................10
Notification of surety ......................................................10.5
OWNER's and CONTRACTOR's responsibilities ...........10.4
Right to an adjustment ...................................................10.2
Scope of change ....................................................10.3-10.4

Claims--
against CONTRACTOR .................................................6.16
against ENGINEER ........................................................6.32
against OWNER ............................................................6.32
Change of Contract Price ........................................9.4, 11.2
Change of Contract Times .......................................9.4.12.1
   CONTRACTOR's 4, 7.1, 9.4, 9.5, 9.11, 10.2, 11.2, 11.9,

12.1, 14.8, 15.1, 15.5, 17.3
CONTRACTOR's Fee .....................................................11.6
CONTRACTOR's liability ...................... 5.4, 6.12, 6.16, 6.31
Cost of the Work ...................................................11.4, 11.5
Decisions on Disputes ...........................................9.11, 9.12
Dispute Resolution..........................................................16.1
Dispute Resolution Agreement ...............................16.1-16.6
ENGINEER as initial interpretor ......................................9.11
Lump Sum Pricing ......................................................11.3.2
Notice of ........................................................................17.3
OWNER's ................... 9.4, 9.5, 9.11, 10.2, 11.2, 11.9, 12.1,

13.9, 13.13, 13.14, 17.3
OWNER's liability .............................................................5.5
OWNER may refuse to make payment ..........................14.7
Professional Fees and Court Costs Included .................17.5
request for formal decision on ........................................9.11
Substitute items .........................................................6.7.1.2
Time Extension ..............................................................12.1
Time requirements ................................................9.11, 12.1
Unit Price Work ...........................................................11.9.3
Value of .........................................................................11.3
Waiver of--on Final Payment .............................14.14, 14.15
Work Change Directive ..................................................10.2
written notice required .................................. 9.11, 11.2, 12.1

Clarifications and Interpretations .......................3.6.3, 9.4, 9.11
Clean Site ..........................................................................6.17
Codes of Technical Society, Organization or

   Association ................................................................3.3.3
Commencement of Contract Times .....................................2.3
Communications--

general ............................................................6.2, 6.9.2, 8.1
Hazard Communication Programs .................................6.22

Completion--
Final Application for Payment ......................................14.12
Final Inspection ............................................................14.11
Final Payment and Acceptance .........................14.13-14.14
Partial Utilization ..........................................................14.10
Substantial Completion .................................1.38, 14.8-14.9
Waiver of Claims .........................................................14.15

Computation of Times ..........................................17.2.1-17.2.2
Concerning Subcontractors,

Suppliers and Other .................................................6.8-6.11
Conferences--

initially acceptable schedules ...........................................2.9
preconstruction ................................................................2.8

Conflict, Error, Ambiguity, Discrepancy--
CONTRACTOR to Report .......................................2.5, 3.3.2

Construction, before starting by CONTRACTOR ............2.5-2.7
Construction Machinery, Equipment, Etc. .............................6.4
Continuing the Work .................................................6.29, 10.4
Contract Documents--

Amending .........................................................................3.5
Bonds ..............................................................................5.1
Cash Allowances ...........................................................11.8
Change of Contract Price...................................................11
Change of Contract Times ................................................12
Changes in the Work .............................................10.4-10.5
check and verify ...............................................................2.5

Clarifications and Interpretations ...............3.2, 3.6, 9.4, 9.11
definition of .................................................................... 1.10
ENGINEER as initial interpreter of ................................ 9.11
ENGINEER as OWNER's representative ........................ 9.1
general ............................................................................... 3
Insurance ........................................................................ 5.3
Intent ......................................................................... 3.1-3.4
minor variations in the Work ............................................ 3.6
OWNER's responsibility to furnish data ........................... 8.3
OWNER's responsibility to make
  prompt payment .........................................8.3, 14.4, 14.13
precedence ........................................................... 3.1, 3.3.3
Record Documents ....................................................... 6.19
Reference to Standards and Specifications
  of Technical Societies ................................................... 3.3
Related Work .................................................................. 7.2
Reporting and Resolving Discrepancies ................... 2.5, 3.3
Reuse of .......................................................................... 3.7
Supplementing ................................................................ 3.6
Termination of ENGINEER's Employment ...................... 8.2
Unit Price Work ............................................................. 11.9
variations ........................................................3.6, 6.23, 6.27
Visits to Site, ENGINEER's ............................................. 9.2

Contract Price--
adjustment of ...........................3.5, 4.1, 9.4, 10.3, 11.2-11.3
Change of ........................................................................ 11
Decision on Disputes .................................................... 9.11
definition of .................................................................... 1.11

Contract Times--
adjustment of ......................................3.5, 4.1, 9.4, 10.3, 12
Change of ............................................................. 12.1-12.4
Commencement of .......................................................... 2.3
definition of .................................................................... 1.12

CONTRACTOR--
Acceptance of Insurance ............................................... 5.14
Limited Reliance on Technical Data Authorized ........... 4.2.2
Communications ................................................... 6.2, 6.9.2
Continue Work ..................................................... 6.29, 10.4
coordination and scheduling ......................................... 6.9.2
definition of .................................................................... 1.13
May Stop Work or Terminate ........................................ 15.5
provide site access to others .................................. 7.2, 13.2
Safety and Protection ............4.3, 1.2, 6.16, 6.18, 6.21-6.23,

7.2, 13.2
Shop Drawing and Sample Review Prior to Submittal ... 6.25
Stop Work requirements .............................................. 4.5.2

CONTRACTOR's--
Compensation ....................................................... 11.1-11.2
Continuing Obligation .................................................. 14.15
Defective Work ............................................9.6, 13.10-13.14
Duty to correct defective Work .................................... 13.11
Duty to Report--
  Changes in the Work caused by
  Emergency .................................................................. 6.23
  Defects in Work of Others ............................................. 7.3
  Differing conditions ..................................................... 4.2.3
  Discrepancy in Documents .......................2.5, 3.3.2, 6.14.2
  Underground Facilities not indicated .......................... 4.3.2
Emergencies ................................................................. 6.23
Equipment and Machinery Rental, Cost
  of the Work ........................................................... 11.4.5.3
Fee--Cost-Plus ....................................11.4.5.6, 11.5.1, 11.6
General Warranty and Guarantee ................................. 6.30
Hazard Communication Programs ................................ 6.22
Indemnification .....................................6.12, 6.16, 6.31-6.33
Inspection of the Work ........................................... 7.3, 13.4
Labor, Materials and Equipment ................................ 6.3-6.5
Laws and Regulations, Compliance by ....................... 6.14.1
Liability Insurance ........................................................... 5.4
Notice of Intent to Appeal ..................................... 9.10, 10.4
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obligation to perform and complete the Work .................6.30
Patent Fees and Royalties, paid for by ...........................6.12
Performance and Other Bonds ........................................5.1
Permits, obtained and paid for by ...................................6.13
Progress Schedule ........ 2.6, 2.8, 2.9, 6.6, 6.29, 10.4, 15.2.1
Request for formal decision on disputes ........................9.11
Responsibilities--
  Changes in the Work ...................................................10.1
  Concerning Subcontractors, Suppliers and Others..6.8-6.11
  Continuing the Work ...........................................6.29, 10.4
  CONTRACTOR's expense ..........................................6.7.1
  CONTRACTOR's General Warranty and Guarantee ....6.30
  CONTRACTOR's review prior to Shop Drawing or
    Sample Submittal .......................................................6.25
Coordination of Work ....................................................6.9.2
  Emergencies ................................................................6.23
  ENGINEER's evaluation, Substitutes
    or "Or-Equal" Items ...................................................6.7.3
  For Acts and Omissions of Others ............6.9.1-6.9.2, 9.13
  for deductible amounts, insurance .................................5.9
  general .........................................................6, 7.2, 7.3, 8.9
  Hazardous Communication Programs .........................6.22
  Indemnification .....................................................6.31-6.33
  Labor, Materials and Equipment ..............................6.3-6.5
  Laws and Regulations ..................................................6.14
  Liability Insurance ..........................................................5.4
  Notice of variation from Contract Documents ...............6.27
  Patent Fees and Royalties ...........................................6.12
  Permits ........................................................................6.13
  Progress Schedule .........................................................6.6
  Record Documents ......................................................6.19
  related Work performed prior to ENGINEER's
    approval of required submittals ..................................6.28
  safe structural loading ..................................................6.18
  Safety and Protection ...................................6.20, 7.2, 13.2
  Safety Representative ..................................................6.21
  Scheduling the Work ...................................................6.9.2
  Shop Drawings and Samples .......................................6.24
  Shop Drawings and Samples Review
    by ENGINEER ...........................................................6.26
  Site Cleanliness ...........................................................6.17
  Submittal Procedures ...................................................6.25
  Substitute Construction Methods and
    Procedures ...............................................................6.7.2
  Substitutes and "Or-Equal" Items ................................6.7.1
  Superintendence ............................................................6.2
  Supervision ....................................................................6.1
  Survival of Obligations .................................................6.34
  Taxes ...........................................................................6.15
  Tests and Inspections ..................................................13.5
  To Report .......................................................................2.5
  Use of Premises ..................................6.16-6.18, 6.30, 2.4
Review Prior to Shop Drawing or Sample Submittal........6.25
Right to adjustment for changes in the Work .................10.2
right to claim .....4, 7.1, 9.4, 9.5, 9.11, 10.2, 11.2, 11.9, 12.1,

13.9, 14.8, 15.1, 15.5, 17.3
Safety and Protection .............................6.20-6.22, 7.2, 13.2
Safety Representative ....................................................6.21
Shop Drawings and Samples Submittals ...............6.24-6.28
Special Consultants ....................................................11.4.4
Substitute Construction Methods and Procedures ...........6.7
Substitutes and "Or-Equal" Items, Expense .........6.7.1, 6.7.2
Subcontractors, Suppliers and Others .....................6.8-6.11
Supervision and Superintendence ....................6.1, 6.2, 6.21
Taxes, Payment by ........................................................6.15
Use of Premises ....................................................6.16-6.18
Warranties and guarantees .....................................6.30, 6.5
Warranty of Title ............................................................14.3
Written Notice Required--
  CONTRACTOR stop Work or terminate .......................15.5

  Reports of Differing Subsurface and Physical
    Conditions ................................................................. 4.2.3
  Substantial Completion ............................................... 14.8

CONTRACTORs--other .......................................................... 7
Contractual Liability Insurance ....................................... 5.4.10
Contractual Times Limits ................................................... 12.2
Coordination

CONTRACTOR's responsibility .................................... 6.9.2
Copies of Documents .......................................................... 2.2
Correction Period ............................................................ 13.12
Correction, Removal or Acceptance of

Defective Work
in general ...............................................10.4.1, 13.10-13.14
Acceptance of Defective Work .................................... 13.13
Correction or Removal of Defective Work ...........6.30, 13.11
Correction Period ........................................................ 13.12
OWNER May Correct Defective Work ......................... 13.14
OWNER May Stop Work ............................................. 13.10

Cost--
of Tests and Inspections ............................................... 13.4
Records ......................................................................... 11.7

Cost of the Work--
Bonds and insurance, additional ............................. 11.4.5.9
Cash Discounts .......................................................... 11.4.2
CONTRACTOR's Fee ................................................... 11.6
Employee Expenses ................................................ 11.4.5.1
Exclusions to ................................................................. 11.5
General ................................................................. 11.4-11.5
Home office and overhead expenses ............................ 11.5
Losses and damages .............................................. 11.4.5.6
Materials and equipment ............................................ 11.4.2
Minor expenses ....................................................... 11.4.5.8
Payroll costs on changes ........................................... 11.4.1
performed by Subcontractors ..................................... 11.4.3
Records ......................................................................... 11.7
Rentals of construction equipment and machinery .. 11.4.5.3
Royalty payments, permits and license fees ........... 11.4.5.5
Site office and temporary facilities ........................... 11.4.5.2
Special Consultants, CONTRACTOR's ...................... 11.4.4
Supplemental ............................................................. 11.4.5
Taxes related to the Work ....................................... 11.4.5.4
Tests and Inspection ..................................................... 13.4
Trade Discounts ......................................................... 11.4.2
Utilities, fuel and sanitary facilities ........................... 11.4.5.7
Work after regular hours ............................................. 11.4.1

Covering Work .......................................................... 13.6-13.7
Cumulative Remedies ............................................... 17.4-17.5
Cutting, fitting and patching ................................................. 7.2
Data, to be furnished by OWNER ........................................ 8.3
Day--definition of ............................................................ 17.2.2
Decisions on Disputes .............................................. 9.11, 9.12
defective--definition of ....................................................... 1.14
defective Work--

Acceptance of ..................................................10.4.1, 13.13
Correction or Removal of .................................10.4.1, 13.11
Correction Period ........................................................ 13.12
in general ......................................................13, 14.7, 14.11
Observation by ENGINEER ............................................. 9.2
OWNER May Stop Work ............................................. 13.10
Prompt Notice of Defects .............................................. 13.1
Rejecting ......................................................................... 9.6
Uncovering the Work ..................................................... 13.8

Definitions .............................................................................. 1
Delays ....................................................... 4.1, 6.29, 12-3-12.4
Delivery of Bonds ................................................................ 2.1
Delivery of certificates of insurance ..................................... 2.7
Determinations for Unit Prices ........................................... 9.10
Differing Subsurface or

Physical Conditions
Notice of ....................................................................... 4.2.3
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ENGINEER's Review ....................................................4.2.4
Possible Contract Documents Change .........................4.2.6
Possible Price and Times Adjustments .........................4.2.6

Discrepancies-Reporting and Resolving ......... 2.5, 3.3.2, 6.14.2
Dispute Resolution--

Agreement ..............................................................16.1-16.6
Arbitration ..............................................................16.1-16.5
general ..............................................................................16
Mediation .......................................................................16.6

Dispute Resolution Agreement ..................................16.1-16.6
Disputes, Decisions by ENGINEER ............................9.11-9.12
Documents--

Copies of .........................................................................2.2
Record ...........................................................................6.19
Reuse of ..........................................................................3.7

Drawings--definition of .......................................................1.15
Easements ...........................................................................4.1
Effective date of Agreement--definition of ..........................1.16
Emergencies ......................................................................6.23
ENGINEER--

as initial interpreter on disputes .............................9.11-9.12
definition of ....................................................................1.17
Limitations on authority and
  responsibilities .............................................................9.13
Replacement of ................................................................8.2
Resident Project Representative ......................................9.3

ENGINEER's Consultant--definition of ...............................1.18
ENGINEER's--

authority and responsibility, limitations on ......................9.13
Authorized Variations in the Work ....................................9.5
Change Orders, responsibility for ....................9.7,10, 11, 12
Clarifications and Interpretations ............................3.6.3, 9.4
Decisions on Disputes ...........................................9.11-9.12
defective Work, notice of ...............................................13.1
Evaluation of Substitute Items ......................................6.7.3
Liability ..................................................................6.32, 9.12
Notice Work is Acceptable ...........................................14.13
Observations ........................................................6.30.2, 9.2
OWNER's Representative ................................................9.1
Payments to the CONTRACTOR,
  Responsibility for .....................................................9.9, 14
Recommendation of Payment .............................14.4, 14.13
Responsibilities--
  Limitations on ......................................................9.11-9.13
Review of Reports on Differing Subsurface
  and Physical Conditions ..............................................4.2.4
Shop Drawings and Samples, review
  responsibility ................................................................6.26
Status During Construction--
  authorized variations in the Work ...................................9.5
  Clarifications and Interpretations ....................................9.4
  Decisions on Disputes .........................................9.11-9.12
  Determination on Unit Price .........................................9.10
  ENGINEER as Initial Interpreter ...........................9.11-9.12
  ENGINEER's Responsibilities ................................9.1-9.12
  Limitations on ENGINEER's Authority and
    Responsibilities ..........................................................9.13
  OWNER's Representative ..............................................9.1
  Project Representative ...................................................9.3
  Rejecting Defective Work ...............................................9.6
  Shop Drawings, Change Orders and
    Payments ...............................................................9.7-9.9
  Visits to Site ...................................................................9.2
Unit Price Determinations ..............................................9.10
Visits to Site .....................................................................9.2
Written consent required ...........................................7.2, 9.1

Equipment, Labor, Materials and ...................................6.3-6.5
Equipment rental, Cost of the Work .............................11.4.5.3
Equivalent Materials and Equipment ....................................6.7
Errors or omissions ............................................................6.33

Evidence of Financial Arrangements ................................. 8.11
Explorations of physical conditions ................................... 4.2.1
Fee, CONTRACTOR's--Costs-Plus ................................... 11.6
Field Order--

definition of .................................................................... 1.19
issued by ENGINEER ........................................... 3.6.1, 9.5

Final Application for Payment .......................................... 14.12
Final Inspection ............................................................... 14.11
FInal Payment--

and Acceptance ................................................ 14.13-14.14
Prior to, for cash allowances ......................................... 11.8

General Provisions .................................................... 17.3-17.4
General Requirements--

definition of .................................................................... 1.20
principal references to .........................2.6, 6.4, 6.6-6.7, 6.24

Giving Notice ..................................................................... 17.1
Guarantee of Work--by

CONTRACTOR ...................................................6.30, 14.12
Hazard Communication Programs .................................... 6.22
Hazardous Waste--

definition of .................................................................... 1.21
general ............................................................................ 4.5
OWNER's responsibility for ........................................... 8.10

Indemnification .........................................6.12, 6.16, 6.31-6.33
Initially Acceptable Schedules ............................................. 2.9
Inspection--

Certificates of ..........................................9.13.4, 13.5, 14.12
Final ............................................................................ 14.11
Special, required by ENGINEER ..................................... 9.6
Tests and Approval ........................................ 8.7, 13.3-13.4

Insurance--
Acceptance of, by OWNER ........................................... 5.14
Additional, required by changes
  in the Work ............................................................ 11.4.5.9
Before starting the Work ................................................. 2.7
Bonds and--in general ........................................................ 5
Cancellation Provisions ................................................... 5.8
Certificates of ..... 2.7, 5, 5.3, 5.4.11, 5.4.13, 5.6.5, 5.8, 5.14,

9.13.4, 14.12
completed operations ................................................. 5.4.13
CONTRACTOR's Liability ................................................ 5.4
CONTRACTOR's objection to coverage ........................ 5.14
Contractual Liability .................................................... 5.4.10
deductible amounts, CONTRACTOR's
  responsibility ................................................................. 5.9
Final Application for Payment ...................................... 14.12
Licensed Insurers ............................................................ 5.3
Notice requirements, material
  changes ............................................................. 5.8, 10.50
Option to Replace ......................................................... 5.14
other special insurances ................................................ 5.10
OWNER as fiduciary for insureds .......................... 5.12-5.13
OWNER's Liability ........................................................... 5.5
OWNER's Responsibility ................................................. 8.5
Partial Utilization, Property Insurance ............................ 5.15
Property .................................................................. 5.6-5.10
Receipt and Application of Insurance Proceeds .... 5.12-5.13
Special Insurance .......................................................... 5.10
Waiver of Rights ............................................................ 5.11

Intent of Contract Documents ........................................ 3.1-3.4
Interpretations and Clarifications ............................... 3.6.3, 9.4
Investigations of physical conditions ................................... 4.2
Labor, Materials and Equipment .................................... 6.3-6.5
Lands--

and Easements ............................................................... 8.4
Availability of ............................................................ 4.1, 8.4
Reports & Tests .............................................................. 8.4

Laws and Regulations--Laws or Regulations--
Bonds ........................................................................ 5.1-5.2
Changes in the Work ..................................................... 10.4
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Contract Documents ........................................................3.1
CONTRACTOR's Responsibilities ..................................6.14
Correction Period, defective Work ...............................13.12
Cost of the Work, taxes ...........................................11.4.5.4
definition of ....................................................................1.22
general ...........................................................................6.14
Indemnification .......................................................6.31-6.33
Insurance .........................................................................5.3
Precedence ............................................................3.1, 3.3.3
Reference to .................................................................3.3.1
Safety and Protection ............................................6.20, 13.2
Subcontractors, Suppliers and Others .....................6.8-6.11
Tests and Inspections ....................................................13.5
Use of Premises ............................................................6.16
Visits to Site .....................................................................9.2

Liability Insurance--
CONTRACTOR's .............................................................5.4
OWNER's ........................................................................5.5

Licensed Sureties and Insurers ............................................5.3
Liens--

Application for Progress Payment ..................................14.2
Contractor's Warranty of Title ........................................14.3
Final Application for Payment ......................................14.12
definition of ....................................................................1.23
Waiver of Claims .........................................................14.15

Limitations on ENGINEER's authority and
responsibilities ...............................................................9.13

Limited Reliance by CONTRACTOR Authorized ...............4.2.2
Maintenance and Operating Manuals--

Final Application for Payment ......................................14.12
Manuals (of others)--

Precedence ................................................................3.3.3.1
Reference to in Contract Documents ............................3.3.1

Materials and equipment--
furnished by CONTRACTOR ...........................................6.3
not incorporated in Work ................................................14.2

Materials or equipment--equivalent ......................................6.7
Mediation (Optional) ...........................................................16.7
Milestones--definition of .....................................................1.24
Miscellaneous--

Computation of Times ....................................................17.2
Cumulative Remedies ....................................................17.4
Giving Notice .................................................................17.1
Notice of Claim ..............................................................17.3
Professional Fees and Court Costs Included .................17.5

Multi-prime contracts ..............................................................7
Not Shown or Indicated .....................................................4.3.2
Notice of--

Acceptability of Project .................................................14.13
Award, definition of ........................................................1.25
Claim .............................................................................17.3
Defects ..........................................................................13.1
Differing Subsurface or Physical Conditions .................4.2.3
Giving ............................................................................17.1
Tests and Inspections ....................................................13.3
Variation, Shop Drawing and Sample .............................6.27

Notice to Proceed--
definition of ....................................................................1.26
giving of ...........................................................................2.3

Notification to Surety ..........................................................10.5
Observations, by ENGINEER .....................................6.30, 9.2
Occupancy of the Work ........................... 5.15, 6.30.2.4, 14.10
Omissions or acts by CONTRACTOR .........................6.9, 9.13
"Open peril" policy form, Insurance ...................................5.6.2
Option to Replace ..............................................................5.14
"Or Equal" Items ..................................................................6.7
Other work ..............................................................................7
Overtime Work--prohibition of ..............................................6.3
OWNER--

Acceptance of defective Work .....................................13.13

appoint an ENGINEER .................................................... 8.2
as fiduciary ............................................................ 5.12-5.13
Availability of Lands, responsibility .................................. 4.1
definition of .................................................................... 1.27
data, furnish .................................................................... 8.3
May Correct Defective Work ....................................... 13.14
May refuse to make payment ........................................ 14.7
May Stop the Work ...................................................... 13.10
may suspend work,
  terminate ............................................8.3, 13.10, 15.1-15.4
Payment, make prompt ................................8.3, 14.4, 14.13
performance of other Work .............................................. 7.1
permits and licenses, requirements ............................... 6.13
purchased insurance requirements ......................... 5.6-5.10

OWNER's--
Acceptance of the Work .......................................... 6.30.2.5
Change Orders, obligation to
  execute ................................................................ 8.6, 10.4
Communications ............................................................. 8.1
Coordination of the Work ................................................. 7.4
Disputes, request for decision ....................................... 9.11
Inspections, tests and approvals ............................ 8.7, 13.4
Liability Insurance ........................................................... 5.5
Notice of Defects ........................................................... 13.1
Representative-- During Construction,
  ENGINEER's Status ...................................................... 9.1
Responsibilities--
  Asbestos, PCB's, Petroleum, Hazardous
    Wate on Radioactive Mateial ..................................... 8.10
  Change Orders .............................................................. 8.6
  Changes in the Work ................................................... 10.1
  communications ............................................................ 8.1
  CONTRACTOR's responsiblities ................................... 8.9
  evidence of financial arrangements ............................. 8.11
  inspections, tests and approvals ................................... 8.7
  Insurance ...................................................................... 8.5
  lands and easements .................................................... 8.4
  prompt payment by ....................................................... 8.3
  replacement of ENGINEER ........................................... 8.2
  reports and tests ........................................................... 8.4
  stop or suspend Work ................................8.8, 13.10, 15.1
  terminate CONTRACTOR's services .................... 8.8, 15.2
separate representative at site ........................................ 9.3
independent testing ....................................................... 13.4
use or occupancy of the Work .............................5.15, 14.10
written consent or approval required .................9.1, 6.3, 11.4
written notice required .. 7.1, 9.4, 9.11, 11.2, 11.9, 14.7, 15.4

PCBs--
definition of .................................................................... 1.29
general ............................................................................ 4.5
OWNER's responsibility for ........................................... 8.10

Partial Utilization--
definition of .................................................................... 1.29
general ..........................................................6.30.2.4, 14.10
Property Insurance ........................................................ 5.15

Patent Fees and Royalties ................................................ 6.12
Payment Bonds ............................................................. 5.1-5.2
Payments, Recommendation of ......................14.4-14.7, 14.13
Payments to CONTRACTOR and Completion--

Application for Progress Payments ............................... 14.2
CONTRACTOR's Warranty of Title ............................... 14.3
Final Application for Payment ...................................... 14.12
Final Inspection ........................................................... 14.11
Final Payment and Acceptance ......................... 14.13-14.14
general ...................................................................... 8.3, 14
Partial Utilization ......................................................... 14.10
Retainage ...................................................................... 14.2
Review of Applications for Progress
  Payments ............................................................ 14.4-14.7
 prompt payment ............................................................. 8.3
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Schedule of Values ........................................................14.1
Substantial Completion ..........................................14.8-14.9
Waiver of Claims .........................................................14.15
when payments due ............................................14.4, 14.13
withholding payment ......................................................14.7

Performance Bonds .......................................................5.1-5.2
Permits ..............................................................................6.13
Petroleum--

definition of ....................................................................1.30
general .............................................................................4.5
OWNER's responsibility for ............................................8.10

Physical Conditions--
Drawings of, in or relating to ......................................4.2.1.2
ENGINEER's review .....................................................4.2.4
existing structures .........................................................4.2.2
general .......................................................................4.2.1.2
Subsurface and, ...............................................................4.2
Underground Facilities .....................................................4.3
Possible Contract Documents Change .........................4.2.5
Possible Price and Times Adjustments .........................4.2.6
Reports and Drawings ...................................................4.2.1
Notice of Differing Subsurface or, .................................4.2.3
Subsurface and ................................................................4.2
Subsurface Conditions ...............................................4.2.1.1
Technical Data, Limited Reliance by
  CONTRACTOR Authorized .........................................4.2.2
Underground Facilities--
  general ...........................................................................4.3
  Not Shown or Indicated ...............................................4.3.2
  Protection of .........................................................4.3, 6.20
  Shown or Indicated .....................................................4.3.1
Technical Data ..............................................................4.2.2

Preconstruction Conference .................................................2.8
Preliminary Matters .................................................................2
Preliminary Schedules .........................................................2.6
Premises, Use of .......................................................6.16-6.18
Price, Change of Contract .....................................................11
Price, Contract--definition of ...............................................1.11
Progress Payment, Applications for ...................................14.2
Progress payment--retainage .............................................14.2
Progress schedule, CONTRACTOR's `...........2.6, 2.8, 2.9, 6.6,

6.29, 10.4, 15.2.1
Project--definition of ...........................................................1.31
Project Representative--

ENGINEER's Status During Construction ........................9.3
Project Representative, Resident

--definition of ..................................................................1.33
prompt payment by OWNER ...............................................8.3
Property Insurance

Additional .........................................................................5.7
general .....................................................................5.6-5.10
Partial Utilization ..............................................5.15, 14.10.2
receipt and application of 
  proceeds ..............................................................5.12-5.13

Protection, Safety and .......................................6.20-6.21, 13.2
Punch list .........................................................................14.11
Radioactive Material--

definition ........................................................................1.32
general .............................................................................4.5
OWNER's responsibility for ............................................8.10

Recommendation of Payment ........................ 14.4, 14.5, 14.13
Record Documents .................................................6.19, 14.12
Records, procedures for maintaining ...................................2.8
Reference Points .................................................................4.4
Reference to Standards and Specifications

of Technical Societies ......................................................3.3
Regulations, Laws and (or) ................................................6.14
Rejecting Defective Work .....................................................9.6
Related Work--

at Site ........................................................................7.1-7.3

Performed prior to Shop Drawings
  and Samples submittals review ................................... 6.28

Remedies, cumulative .............................................. 17.4, 17.5
Removal or Correction of

Defective Work ............................................................ 13.11
rental agreements, OWNER approval

required ................................................................... 11.4.5.3
replacement of ENGINEER, by OWNER ............................ 8.2
Reporting and Resolving Discrepancies .........2.5, 3.3.2, 6.14.2
Reports--

and Drawings ............................................................... 4.2.1
and Tests, OWNER's responsibility ................................. 8.4

Resident Project Representative--
definition of .................................................................... 1.33
provision for .................................................................... 9.3

Resident superintendent, CONTRACTOR's ........................ 6.2
Responsibilities--

CONTRACTOR's-in general ............................................... 6
ENGINEER's-in general ..................................................... 9
  Limitations on .............................................................. 9.13
OWNER's-in general .......................................................... 8

Retainage .......................................................................... 14.2
Reuse of Documents ........................................................... 3.7
Review by CONTRACTOR: Shop Drawings

and Samples Prior to Submittal ..................................... 6.25
Review of Applications for Progress

Payments .............................................................. 14.4-14.7
Right to an adjustment ...................................................... 10.2
Rights of Way ..................................................................... 4.1
Royalties, Patent Fees and ............................................... 6.12
Safe Structural Loading ..................................................... 6.18
Safety--

and Protection ............ 4.3.2, 6.16, 6.18, 6.20-6.21, 7.2, 13.2
general .................................................................. 6.20-6.23
Representative, CONTRACTOR's ................................. 6.21

Samples--
definition of .................................................................... 1.34
general ................................................................... 6.24-6.28
Review by CONTRACTOR ............................................ 6.25
Review by ENGINEER ......................................... 6.26, 6.27
related Work .................................................................. 6.28
submittal of ................................................................ 6.24.2
submittal procedures ..................................................... 6.25

Schedule of progress ......... 2.6, 2.8-2.9, 6.6, 6.29, 10.4, 15.2.1
Schedule of Shop Drawing and Sample

Submittals ......................................... 2.6, 2.8-2.9, 6.24-6.28
Schedule of Values ....................................... 2.6, 2.8-2.9, 14.1
Schedules--

Adherence to .............................................................. 15.2.1
Adjusting ......................................................................... 6.6
Change of Contract Times ............................................ 10.4
Initially Acceptable .................................................... 2.8-2.9
Preliminary ...................................................................... 2.6
Scope of Changes ................................................. 10.3-10.4

Subsurface Conditions .................................................. 4.2.1.1
Shop Drawings--

and Samples, general ........................................... 6.24-6.28
Change Orders & Applications for
  Payments, and ........................................................ 9.7-9.9
definition of .................................................................... 1.35
ENGINEER's approval of ............................................. 3.6.2
ENGINEER's responsibility
  for review ..................................................... 9.7, 6.24-6.28
related Work .................................................................. 6.28
review procedures .......................................... 2.8, 6.24-6.28
submittal required ....................................................... 6.24.1
Submittal Procedures .................................................... 6.25
use to approve substitutions ......................................... 6.7.3

Shown or Indicated .......................................................... 4.3.1
Site Access ................................................................ 7.2, 13.2
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Site Cleanliness .................................................................6.17
Site, Visits to--

by ENGINEER ........................................................9.2, 13.2
by others ........................................................................13.2

"Special causes of loss" policy form, insurance ................5.6.2
Specifications--

definition of ....................................................................1.36
of Technical Societies, reference to ..............................3.3.1
precedence ...................................................................3.3.3

Standards and Specifications of Technical
Societies ..........................................................................3.3

Starting Construction, Before .........................................2.5-2.8
Starting the Work .................................................................2.4
Stop or Suspend Work--

by CONTRACTOR .........................................................15.5
by OWNER .................................................. 8.8, 13.10, 15.1

Storage of materials  and equipment ............................4.1, 7.2
Structural Loading, Safety ..................................................6.18
Subconractor--

Concerning ..............................................................6.8-6.11
definition of ....................................................................1.37
delays ............................................................................12.3
waiver of rights ...............................................................6.11

Subcontractors--in general............................................6.8-6.11
Subcontracts--required provisions ................. 5.11, 6.11, 11.4.3
Submittals--

Applications for Payment ...............................................14.2
Maintenance and Operation Manuals ...........................14.12
Procedures ....................................................................6.25
Progress Schedules ..................................................2.6, 2.9
Samples .................................................................6.24-6.28
Schedule of Values .................................................2.6, 14.1
Schedule of Shop Drawings and
  Samples Submissions ......................................2.6, 2.8-2.9
Shop Drawings .......................................................6.24-6.28

Substantial Completion--
certification of .........................................6.30.2.3, 14.8-14.9
definition of ....................................................................1.38

Substitute Construction Methods or Procedures ...............6.7.2
Substitutes and "Or-Equal" Items .........................................6.7

CONTRACTOR's Expense ........................................6.7.1.3
ENGINEER's Evaluation ...............................................6.7.3
"Or-Equal" .....................................................................6.7.1
Substitute Construction Methods of Procedures ...........6.7.2
Substitute Items .........................................................6.7.1.2

Subsurface and Physical Conditions--
Drawings of, in or relating to ......................................4.2.1.2
ENGINEER's Review.....................................................4.2.4
general .............................................................................4.2
Limited Reliance by CONTRACTOR
  Authorized ...................................................................4.2.2
Notice of Differing Subsurface or
  Physical Conditions .....................................................4.2.3
Physical Conditions ....................................................4.2.1.2
Possible Contract Documents Change .........................4.2.5
Possible Price and Times Adjustments .........................4.2.6
Reports and Drawings ...................................................4.2.1
  Subsurface and ..............................................................4.2
  Subsurface Conditions at the Site ............................4.2.1.1
  Technical Data ............................................................4.2.2

Supervision--
CONTRACTOR's responsibility ........................................6.1
OWNER shall not supervise ............................................8.9
ENGINEER shall not supervise ............................9.2, 9.13.2

Superintendence ..................................................................6.2
Superintendent, CONTRACTOR's resident ......................6.2

Supplementary costs ......................................................11.4.5
Supplementary Conditions--

definition of ....................................................................1.39
principal reference to ......... 1.10, 1.18, 2.2, 2.7, 4.2, 4.3, 5.1

5.3, 5.4, 5.6-5.9, 5.11 6.8, 6.13, 7.4, 8.11, 9.3, 9.10
Supplementing Contract Documents ................................... 3.6
Supplier--

definition of .................................................................... 1.40
principal references to .............................. 3.7, 6.5, 6.8-6.11,

6.20, 6.24, 9.13, 14.12
Waiver of Rights ............................................................ 6.11

Surety--
consent to final payment ...................................14.12, 14.14
ENGINEER has no duty to ............................................ 9.13
Notification of ...............................................10.1, 10.5, 15.2
qualification of ........................................................... 5.1-5.3

Survival of Obligations ....................................................... 6.34
Suspend Work, OWNER May .................................13.10, 15.1
Suspension of Work and Termination-- ................................. 15

CONTRACTOR May Stop Work or
  Terminate .................................................................... 15.5
OWNER May Suspend Work ........................................ 15.1
OWNER May Terminate ........................................ 15.2-15.4

Taxes-Payment by CONTRACTOR .................................. 6.15
Technical Data--

Limited Reliance by CONTRACTOR ............................ 4.2.2
Possible Price and Times Adjustments ........................ 4.2.6
Reports of Differing Subsurface and
  Physical Conditions .................................................... 4.2.3

Temporary construction facilities ......................................... 4.1
Termination--

by CONTRACTOR ........................................................ 15.5
by OWNER .................................................... 8.8, 15.1-15.4
of ENGINEER's employment ........................................... 8.2
Suspension of Work-in general ........................................ 15

Terms and Adjectives .......................................................... 3.4
Tests and Inspections--

Access to the Work, by others ...................................... 13.2
CONTRACTOR's responsibilities .................................. 13.5
cost of ........................................................................... 13.4
covering Work prior to ........................................... 13.6-13.7
Laws and Regulations (or) ............................................. 13.5
Notice of Defects ........................................................... 13.1
OWNER May Stop Work ............................................. 13.10
OWNER's independent testing ...................................... 13.4
special, required by ENGINEER ...................................... 9.6
timely notice required .................................................... 13.4
Uncovering the Work, at ENGINEER's
  request ................................................................ 13.8-13.9

Times--
Adjusting ......................................................................... 6.6
Change of Contract .......................................................... 12
Adjusting ......................................................................... 6.6
Computation of .............................................................. 17.2
Contract Times--definition of ......................................... 1.12
day .............................................................................. 17.72
Milestones ........................................................................ 12
Requirements--
  appeals .......................................................................... 16
  clarifications, claims and
    disputes ......................................................9.11, 11.2, 12
  commencement of contract times ................................. 2.3
  preconstruction conference ........................................... 2.8
  schedules ........................................................ 2.6, 2.9, 6.6
  starting the Work .......................................................... 2..4

Title, Warranty of ............................................................... 14.3
Uncovering Work ...................................................... 13.8-13.9
Underground Facilities, Physical Conditions--

definition of .................................................................... 1.41
Not Shown or Indicated ................................................ 4.3.2
protection of ........................................................... 4.3, 6.20
Shown or Indicated ....................................................... 4.3.1

Unit Price Work--
claims ......................................................................... 11.9.3
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definitions of ..................................................................1.42
general ......................................................... 11.9, 14.1, 14.5

Unit Prices--
general ........................................................................11.3.1
Determination for ...........................................................9.10

Use of Premises ........................................ 6.16, 6.18, 6.30.2.4
Utility owners ...................................... 6.13, 6.20, 7.1-7.3, 13.2
Utilization, Partial ........................... 1.28, 5.15, 6.30, 2.4, 14.10
Value of the Work ..............................................................11.3
Values,  Schedule of ......................................2.6, 2.8-2.9, 14.1
Variations in Work--Minor

Authorized ......................................................6.25, 6.27, 9.5
Visits of Site--by ENGINEER ...............................................9.2
Waiver of Claims--on Final

Payment ......................................................................14.15
Waiver of Rights by insured parties ..........................5.11, 6.11
Warranty and Guarantee, General--by

CONTRACTOR ..............................................................6.30
Warranty of Title, CONTRACTOR's ...................................14.3
Work--

Access to .......................................................................13.2
by others .............................................................................7
Changes in the ..................................................................10
Continuing the, ...............................................................6.29
CONTRACTOR May Stop Work
  or Terminate ................................................................15.5
Coordination of ................................................................7.4
Costs of the ...........................................................11.4-11.5
definition of ....................................................................1.43
neglected by CONTRACTOR .......................................13.14
other Work ..........................................................................7
OWNER May Stop Work .............................................13.10
OWNER May Suspend Work ..............................13.10, 15.1
Related, Work at Site .................................................7.1-7.3
Starting the ......................................................................2.4
Stopping by CONTRACTOR ..........................................15.5
Stopping by OWNER .............................................15.1-15.4
Variation and deviation authorized,
  minor .............................................................................3.6

Work Change Directive--
claims pursuant to ..........................................................10.2
definition of ....................................................................1.44
principal references to ..................................3.5.3, 10-1-10.2

Written Amendment--
definition of ....................................................................1.45
principal references to ...... 1.10, 3.5, 5.10, 5.12, 6.6.2, 6.8.2,

6.19, 10.1, 10.4, 11.2, 12.1, 13.12.2, 14.7.2
Written Clarifications and

Interpretations ..............................................3.6.3, 9.4, 9 .11
Written Notice Required--

by CONTRACTOR .............. 7.1, 9.10--9.11, 10.4, 11.2, 12.1
by OWNER ............................... 9.10-9.11, 10.4, 11.2, 13.14


